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B.1 TYPE OF TASK ORDER - ITEMS BEING ACQUIRED 
 

This is a hybrid Task Order containing both cost reimburseable and Firm Fixed-Price 
elements including award fee components for the Deactivation of the Paducah Gaseous 
Diffusion Plant (PGDP).  The Contractor shall furnish all personnel, facilities, equipment, 
supplies, and services (except as furnished by the DOE as set forth in this Task Order) 
and otherwise do all the things necessary for or incident to performing the work under 
this Task Order in a safe, efficient, and effective manner.  This work shall be performed 
in accordance with the requirements of this Task Order and the DOE Environmental 
Management Nationwide Multiple Award Indefinite Delivery Indefinite Quantity (IDIQ) - 
Unrestricted Contract (herein referred to as the IDIQ Basic Contract).  
 
The Task Order consists of the following separately priced Contract Line Item Numbers 
(CLINs): 

 

CLIN CLIN Title PWS Section 

0001 Implementation Period C.1.1 

0002 Project Management  C.1.2 

0003 

Facility Deactivation and Infrastructure 
Optimization and Surveillance and 
Maintenance and Utility Operations) 

C.1.3 and C.1.4 (except 
C.1.4.3) 

0004 Cylinder Transfers  C.1.4.3   

0005 Deactivation, Decontamination and Demolition   C.1.5 

0006 On-Site Waste Disposal Facility  C.1.6.1   

0007 
 

Post GDP Shutdown Environmental Services 
(Cost Reimburseable) - C-400 Source 
Treatment Operations; Southwest Plume 
Source Treatment Operations; Post-GDP 
Shutdown Soils and Surface Water OUs; 
Balance of BGOU; Environmental Services 
Waste Operations 

C.1.7.2.2, C.1.7.2.3, 
C.1.7.3, C.1.7.4.2 and 

C.1.7.6 

0008 Post GDP Shutdown Environmental Services 
(Firm-Fixed Price) 

C.1.7 

0008A Pump & Treat Operations  C.1.7.2.1 

0008B Burial Grounds SWMUs 5 & 6 Cap  C.1.7.4.1 

0008C Environmental Monitoring  C.1.7.5 

 
 

B.2 TASK ORDER CLINS  
 

Contract Line Number (CLIN): 
 
CLIN 0001 – Task Order Implementation Period (Cost Reimburseable) – See Section C, 
Performance Work Statement (PWS) C.1.1.  The Task Order Implementation Period is 
anticipated to be a period beginning with issuance of the Notice to Proceed (NTP) and 
extending 90 days.  There is no fee for the Task Order Implementation Period. 
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 Estimated Cost (no fee):    $_______________ 
 
CLIN 0002 – Project Management  (Cost Reimburseable) – See Section C, PWS C.1.2.  
This CLIN is anticipated to commence immediately after issuance of a Notice to 
Proceed.  There is no fee for the costs paid to the benefits administrator for the defined 
benefit pension plan costs and healthcare benefit costs, (i.e. Multi-Employer Pension 
Plan/Multi-Employer Welfare Arrangement (MEPP/MEWA)). 

 
Estimated Cost:     $_______________ 

 Available Award Fee:     $_______________ 
Total Price:      $_______________ 

  
CLIN 0003 – Facility Deactivation and Infrastructure Optimization and Surveillance and 
Maintenance and Utility Operations (Cost Reimburseable) – See Section C, PWS C.1.3 
and C.1.4 (except C.1.4.3).   

 
Estimated Cost:     $_______________ 

 Available Award Fee:     $_______________ 
 Total Price:      $_______________ 
 
CLIN 0004 – Cylinder Transfers (Cost Reimburseable) – See Section C, PWS C.1.4.3.   

 
Estimated Cost:     $_______________ 

 Available Award Fee:     $_______________ 
 Total Price:      $_______________ 
 
CLIN 0005 – Deactivation, Decontamination and Demolition (Cost Reimburseable) – 
See Section C, PWS C.1.5.   
 

 
Estimated Cost:     $_______________ 

 Available Award Fee:     $_______________ 
Total Price:      $_______________ 

 
 
CLIN 0006 – On-Site Waste Disposal Facility Design (Cost Reimburseable) – See 

Section C, PWS C.1.6.1.   

Estimated Cost:     $_______________ 
 Available Award Fee:     $_______________ 

Total Price:      $_______________ 
 
CLIN 0007 – Post GDP Shutdown Environmental Services (Cost Reimburseable)  – See 
Section C, PWS C.1.7.   
 
 CLIN 0007 - (See Section C, PWS, C.1.7.2.2, C.1.7.2.3, C.1.7.3, C.1.7.4.2 and 

C.1.7.6) 
 

Estimated Cost:     $_______________ 
 Available Award Fee:     $_______________ 
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Total Price:      $_______________ 
  

CLIN 0008 – Post GDP Shutdown Environmental Services (Firm Fixed Price)  

 
Note:  After award of the Task Order, the Government will provide a schedule for how 
the proposed FFP funds will be allotted by unit of measure. 

 

SubCLIN 0008A- Pump & Treat (See Section C, PWS C.1.7.2.1) 
 

Firm-Fixed Price:    $________________ 
 
 
SubCLIN 0008B – Burial Grounds SWMUs 5 & 6 Cap (See Section C, PWS 
C.1.7.4.1) 
 

Firm-Fixed Price:    $________________ 
 
 

SubCLIN 0008C - Environmental Monitoring (See Section C, PWS C.1.7.5) 
 

Firm-Fixed Price:    $_______________ 
 
  Total Price CLIN 0008:    $_______________ 

  
Task Order Totals  
 
(A) Total Estimated Cost -  CLINs 0001 through 0007 $________________ 
(B) Total Available Award Fee for CLINs 0002  

through 0007 $________________ 
(C) Total Firm Fixed Price – CLIN 0008   $________________ 
 
 Total Task Order Amount (A+B+C):   $________________ 
 

  
B.3 OBLIGATION OF FUNDS 

 
a. Pursuant to Section B.9 clause entitled “Limitation of Government’s Obligation”, the 

total amount of incremental funding allotted is:  
 

Date 
 

SubCLIN 
Accounting and 

Appropriation Data 
Amount Cumulative 

 0008A    

 0008B    

 0008C    

 
b. Pursuant to Section I clause entitled FAR 52.232-22 “Limitation of Funds”, the 

total amount of incremental funding allotted is:  
 



Paducah Deactivation  Section B 
RTP No. DE-SOL-0004563   

 
 

B-5 
 

 

Date 
  

CLIN 
Accounting and 

Appropriation Data 
Amount Cumulative 

 0001    

 0002    

 0003    

 0004    

 0005    

 0006    

 0007    

 
c. The Contractor shall not begin performance on a CLIN unless it has been 

authorized by the Contracting Officer (CO).  The Contractor shall not be entitled 
to earn fee for work not authorized by the CO. 
 

B.4 AWARD FEE 
 

a. Definitions:  

 

1. Earned fee means the fee due the Contractor by virtue of its meeting the Task 

Order requirements and the Award Fee Plan entitling it to fee.  Earned fee does 

not occur until the Contractor has met all conditions stated in the Task Order and 

the Award Fee Plan for earning fee. 

 

2. Available fee means fee the Contractor might earn but has not yet earned.    

 

3. Provisional payment of fee means the Government’s paying available fee to the 

Contractor for making progress towards meeting the performance measures for 

the incentive before the Contractor has earned the available fee.  

 

b. The Government’s determination that the Contractor has met the requirements for 

the provisional payment of fee has no implications for the Government’s eventual 

determination that the Contractor has or has not earned the associated available fee 

for the incentive.  Provisional payment of fee is a separate and distinct concept from 

earned fee.  The Contractor could in some instances, for example, receive 100% of 

possible provisional fee payments yet not earn any fee (the Contractor would be 

required to return all of the provisional fee payments).  The Contractor could in other 

instances, for example, receive 0% of possible provisional fee payments yet earn the 

entire amount of available fee (it would not receive any fee payments until the 

Government’s determination that the Contractor had earned the associated available 

fee for the incentive). 

 

Determinations of earned fee will be made in the final evaluation at the end of the 

Task Order period of performance.   All payments made by the Government to the 

Contractor related to fee prior to the end of the Task Order’s period of performance 

will be provisional payments of fee. 
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If during the Contractor’s performance of the Task Order, the Government estimates 

the Contractor will not earn fee, provisional payments of fee will end and the 

Contractor must immediately return all provisional payments of fee.  

 

If during the Contractor’s performance of the Task Order, the Government estimates 

the Contractor will not earn fee equal to provisional payments of fee already made, 

provisional payments of fee will end and the Contractor must immediately return all 

provisional payments of fee that exceed the amount of fee the Government 

estimates the Contractor will earn.   

 

After the Government has made its determination of earned fee at the end of the 

Task Order’s period of performance, the Government will pay the Contractor (if the 

earned fee exceeds provisional payments of fee retained) or the Contractor will 

refund the Government (if the provisional payments of fee retained exceed the 

earned fee) the difference between earned fee and provisional payments of fee 

retained.   

 

c. Beginning at issuance of the Notice to Proceed, the Government will begin 

evaluating the Contractor’s performance in accordance with the Award Fee Plan  

(also known as a Performance Evaluation and Measurement Plan (PEMP)), Section 

J, Attachment J-11 to this Task Order.  The CO will prepare and issue the Award Fee 

Plan unilaterally 30 days prior to the start of each award fee period.  The 

Government may unilaterally revise the distribution of the available provisional award 

fee in evaluation periods.  The CO will notify the Contractor in writing of such 

changes before the relevant evaluation period begins, and the award fee plan will be 

modified accordingly.  After an evaluation period has begun, changes may only be 

made by mutual agreement of the parties. 

 

d. The Contractor can earn up to the Total Available Award Fee specified in Section B.2 

above, which is subject to the maximum fee percentage in accordance with the ID/IQ 

Basic Contract at Section B.2 EMCBC-B-1002 Fee Ceiling of this Task Order.  The 

maxiumum fee computation is on proposed costs for CLINs 0002 – 0007 excluding 

the costs paid to the benefits administrator for the defined benefit pension plan and 

healthcare benefits (i.e., Multi-Employer Pension Plan/Multi-Employer Welfare 

Arrangement (MEPP/MEWA costs)). 

 

e. There is no Base Fee for this Task Order.  In addition, there is no fee for the Task 

Order Implementation Period (CLIN 0001, Section C.1.1.), and  no fee is to be paid 

for the costs paid to the benefits administrator for the defined benefit pension plan 

and healthcare benefits (i.e., Multi-Employer Pension Plan/Multi-Employer Welfare 

Arrangement (MEPP/MEWA)). 

 

f. It is anticipated that provisional fee payments will be paid annually in accordance 

with the annual award fee evaluation periods.  Provisional fee payments will be 

based on the quarterly performance evaluations and the annual FDO provisional fee 

determinations.  No such provisional payments will be authorized, however, unless 

or until the Contractor has a DOE approved contract Earned Value Management 

System and Contract Performance Baseline, for this Task Order. 
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g. All provisional and earned award fee determinations are unilateral decisions made 

solely at the discretion of the Government. 
 

h. Additionally, note that other Task Order clauses set forth circumstance where fee 

may also be reduced, such as B.7, H.112, and I.230. 
 

B.5 AUTHORIZATION OF TASK ORDER IMPLEMENTATION COSTS  
 

a. The Task Order Implementation Period will begin with the issuance of a Notice to 
Proceed (NTP) by DOE.  The Implementation Period is anticipated to be ninety (90) 
days.  During the Implementation Period, the Contractor shall bring to the site its 
management team (including, but not limited to all Key Personnel) and other staff 
necessary to plan and conduct those activities (see PWS C.1.1) that provide for an 
orderly transfer of responsibilities and accountability, as authorized by the CO.  The 
Contractor shall coordinate its activities with DOE.  

b. All Task Order Implementation costs shall be included in the Total Estimated Contract 
Cost of this Task Order.  There is no fee authorized for the Task Order 
Implementation activities or period.  

 

B.6 ADVANCE UNDERSTANDING – CHANGES TO CONTRACT COST AND CONTRACT 
FEE 

 
a. The Contractor is responsible for total performance under this Task Order, including 

selecting the specific approaches and methods to perform all work.  For all Task 

Order work within the control of the Contractor, the consequences of any adverse 

Contractor work performance; consequences of any regulatory actions in response 

to adverse Contractor work performance; and/or inability to accomplish the 

Contractor’s proposed technical approach shall not be a basis for an upward 

adjustment to the fee(s) of the Task Order.  

 

b. Except for the development of a uranium transfer program, development and 

approval of the Uranium Transfer Plan required under the Task Order, continuing 

administration of the uranium transfer program activities required to each uranium 

transfer, and any related activities required in the performance of the PWS of this 

Task Order, the Contractor shall not be reimbursed from funds allocated to this 

Task Order under section B.3 for any costs relating to natural uranium hexafluoride 

transferred to the Contractor in accordance with Clause H.127, Uranium Transfer.  

After the uranium title transfer, any expenses incurred by the Contractor to take 

delivery of the uranium from the Paducah Gaseous Diffusion Plant and any 

subsequent costs related to the use, storage, sale or dispositions of the transferred 

uranium shall be borne by the Contractor and shall not be allowable costs under this 

Task Orderand will not be reimbursed or otherwise allowed for by the Government.   
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B.7 SMALL BUSINESS SUBCONTRACTING FEE REDUCTION 
 

For the purpose of implementing this Clause, the percentage goals established in 

Section J Attachment J-16 entitled, Small Business Subcontracting Plan, are in effect for 

the duration of the Task Order.   

a. The Contractor’s performance in meeting small business performance percentage 

goals in accordance with the Section H.131 Clause entitled, Subcontracted Work, 

providing meaningful involvement for small businesses will be evaluated as part of 

award fee determination. 

 

b. If the Contractor has not met any of its subcontracting goals, and/or has failed to 

provide meaningful involvement for small business, DOE may reduce the annual 

award fee, provisional or earned, as defined by B.4.  The reduction amount may be 

up to 10% of the annual award fee earned.  The reduction will occur in each award 

fee period.  

 

B.8 ALLOWABILITY OF SUBCONTRACTOR FEE 

 

a. If a company is part of a teaming arrangement as described in FAR Subpart 9.6, 

Contractor Team Arrangements, it shall share the total available fee of the Task 

Order with the other companies of the team in accordance with the teaming 

arrangement agreement. The FAR 31.205-26 (e) restrictions on profit/fee regarding 

sales or transfers between any divisions, subdivisions, subsidiaries, or affiliates of 

the “Contractor” shall apply to both the Contractor Team Arrangement and to the 

individual companies of the Contractor Team Arrangement.  Additionally, separate, 

additional fee is not an allowable cost under this Task Order for subcontractors, 

suppliers, or lower-tier subcontractors that are wholly-owned by any team member, 

majority-owned by any team member, or affiliates of any team member. 

 
b. The fee restriction in paragraph (a) does not apply to members of the Contractor's 

team that are: (1) small business(es); (2) protégé firms as part of an approved 

Mentor-Protégé relationship; or (3) subcontractors under a competitively awarded 

firm-fixed-price or firm-fixed-unit-price subcontract.   

B.9 LIMITATION OF GOVERNMENT’S OBLIGATION (For Firm-FixedPrice SubCLINs 
0008A, 0008B, and 0008C) 

 
a. Funds have not been allotted for performance under this Task Order for firm-fixed 

price subCLINs 0008A, 0008B, 0008C beyond (insert date).  The Government has 

allotted the following amount of funds to the firm-fixed price subCLIN(s):  see B.3(a).  

The Government is not obligated to reimburse the Contractor for work performed 

under the firm-fixed price subCLIN(s) for any costs in excess of the total amount 

allotted by the Government for this firm-fixed price subCLIN(s.  The Government's 

obligation for performance of the firm-fixed price subCLIN(s) beyond the date listed 
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above is contingent upon the availability of appropriated funds from which payment 

for Task Order purposes can be made and upon its continuing need for the effort 

required by the firm-fixed price subCLIN(s).   

 
b. The Contractor agrees to perform work for the firm-fixed price subCLIN(s) up to the 

point at which the total amount paid and payable by the Government, including 

reimbursement in the event of termination of those item(s) for the Government’s 

convenience, approximates the total amount currently allotted to the firm-fixed 

priced subCLIN(s).  The Contractor is not authorized to continue work on those 

item(s) beyond that point.  The Government isnot  obligated in any event to 

reimburse the Contractor in excess of the amount allotted to the Task Order for 

those firm-fixed price subClin(s). As used in this clause, the total amount paid and 

payable by the Government includes costs incurred in performance of those firm-

fixed price subCLIN(s) or as a result of termination for those item(s).   

 
c. The Contractor will notify the Contracting Officer in writing at least ninety days prior 

to the date when, in the Contractor’s best judgment, the work will reach the point at 

which the total amount paid and payable by the Government, including any cost for 

termination, will approximate 85% of the total amount then allotted to the Task 

Order for performance of the applicable subCLIN(s).  The notification will state (1) 

the estimated date when that point will be reached and (2) an estimate of additional 

funding, if any, needed to continue performance of applicable line items up to the 

next scheduled date for allotment of funds.  Further, once notified, the CO will 

advise the Contractor in writing whether or not it can continue work after the 

estimated date.  The Government is not obligated to reimburse the Contractor for 

performance of the firm-fixed price subCLIN(s) in excess of the total amount allotted 

by the Government to  those items.  The Contractor is not obligated to continue 

performance under this Task Order (including actions under the Termination clause 

of this Task Order or otherwise incur costs in excess of the amount allotted to the 

Task Order by the Government.  The Contracting Officer will issue direction to the 

Contractor regarding how to proceed if no additional funds are allotted for 

performance of the firm-fixed price subCLIN(s). 

 
d. When additional funds are allotted for continued performance of the firm-fixed price 

subCLIN(s) identified in paragraph (a) of this clause, the parties will agree as to the 

period of Task Order performance that will be covered by the additional funds.  The 

provisions of paragraph (b) through (d) of this clause will apply in like manner to the 

additional funds.   

 
e. The Government may at any time prior to termination allot additional funds for the 

performance of firm-fixed subCLIN(s) 0008A, 0008B, and 0008C.   

 
f. The termination provisions of this clause do not limit the rights of the Government 

under the Section I clause entitled "Default (Fixed-Price Supply and Service)."  This 
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clause no longer applies once the Task Order is fully funded except with regard to 

the rights or obligations of the parties concerning equitable adjustments negotiated 

under paragraphs (d) of this clause.   

 
g. Nothing in this clause affects the right of the Government to terminate this Task 

Order pursuant to the Section I clause of this Task Order entitled "Termination for 

Convenience of the Government (Fixed-Price)."   

 
h. Nothing in this clause shall be construed as authorization of voluntary services 

whose acceptance is otherwise prohibited under 31 U.S.C. 1342.  

 

  


